Lockheed Martin Space Quality Clauses

Lockheed Martin (LM) hereinafter shall mean Lockheed Martin Space. Notwithstanding any other provisions, all articles furnished hereunder are subject to the General Provisions of the Procurement Document and the following Special Provisions Quality Assurance Clause(s) when indicated by Quality Code(s).

Articles defined in the Procurement Document will not be accepted by Lockheed Martin if the Supplier fails to submit certification, documentation, test data, and reports specified herein.

Quality Clause Cross Reference Instructions:

Scroll down to find the LM Quality Code, Quality Clause title and text, or use the Microsoft find function in Word to locate the Quality Clause Text. Go to “Edit” and “Find”. Type the Quality Code and select “Find Next”.

If you have any questions regarding the use of this list, please contact the subcontract administrator as identified on the procurement document.

Quality Clauses

Q-Code	QID	Title	Long-Text
QUALITY MANAGEMENT SYSTEMS			
QAQC02	1	QMS—QAQC02 QUALITY SYSTEM	

QA5	Q	CERTIFICATE OF CONFORMANCE REQUIRED BY LM	Organization (Supplier, Dealer Distributor, or Manufacturer) shall provide a certification with each shipment to attest that the materials furnished to Lockheed Martin are in conformance with applicable requirements of the Contract. Certification must contain the following: -Lockheed Martin Purchase Order number -Part number specified on Lockheed Martin PO -Drawing revision -Name and address of manufacturing location (or Cage Code) -Quantity shipped-Manufacturer's traceability is required (Ex. Lot, heat, batch, date code, serial number), except for commercial specification items that do not have a traceability requirement -Signature and date by company representative (electronic signature is acceptable) The applicable material test results, process certifications and inspection records shall be presented upon

			the risk assessment and their written approval within the deliverable data package. *All definitions can be found at the following link under 'Counterfeit Work Definitions': http://www.lockheedmartin.com/us/suppliers/bu-info/space/space-tandc.html
APPROVAL / ACCEPTANCE			
QA1	Q	LOCKHEED MARTIN ACCEPTANCE AT DESTINATION	Articles ordered under this Contract are subject to final acceptance at the Lockheed Martin facility as set forth on the face of the Contract.
QA5B	Q	ACCEPTANCE TEST PROCEDURES	The Contractor shall prepare separate detailed test procedures, encompassing tests required for acceptance. Each item of hardware, or part thereof, which requires acceptance testing, shall be covered by an Acceptance Test Procedure. Acceptance Test Procedures require Lockheed Martin approval prior to the delivery of the first unit of hardware. Subsequent changes are subject to Lockheed Martin approval prior to incorporation. Where these tests are performed utilizing equipment controlled by computer software or firmware, the software or firmware associated with, or affecting, those tests require Lockheed Martin approval at the same time(s) as the remainder of the Acceptance Test Procedure.
QC4	Q	ORDNANCE	

QLM	Q	ACCEPTANCE TEST PROCEDURE APPROVAL	Supplier shall obtain Buyer's review and approval of its acceptance test procedures (ATP), including Screening, Quality Conformance Inspection (QCI), or Qualification as specified, (i.e. test program, electrical and screening), PRIOR to conducting tests on items to be delivered under this order. a. If, due to type of software or test routines involved, it is necessary for Buyer to perform this review at Supplier's facility, Supplier shall so notify Buyer of this requirement and of test program availability thirty (30) days prior to start

hardware processing through completion of processing. For suppliers approved to Q4M (SQDANQ4M00), refer to the Q4M definition located in the 253-01 document for specific requirements.

Contractor is responsible for contacting the Buyer's Procurement Representative to request a LM survey 90 days prior to a Lockheed Martin (LM) survey expiration date at the seller’s facility or their sub-tier’s facility.

request survey/approval.

Loss of Quality Management System certification, change of manufacturing location, or process change that could impact product Quality must be communicated to LM Buyer/Sub-Contracts Management POC.

A special process certification shall be provided with each delivery of item(s) under this Purchase Order. Special process certifications may be in Contractor's format and shall include the following: -

		REQUIREMENT INSTRUCTIONS	requirements via Supplier Request for Information or Change (VRIC). A Subcontract or Purchase Order Change Notice will list each LM-approved change and/or LM Material Review Board action(s).
Q3Z	Q	SUPPLIER “RED FLAG” TIMELY FAILURE REPORTING	Report Acceptance, Qualification and/or Reliability Test failures of deliverable hardware/software to LM’S Procurement Representative via a verifiable method within 24 hours of failure (“Red Flag Report”). The test configuration shall not be disturbed until the failure is verified or until directed by LM. Written notification, satisfying the LM Program requirement provided detailed format, must be submitted within 72 hours of the Test failure. Interim Reports may be required at intervals not to exceed 30 days. Upon Failure resolution, a Final Failure Report, satisfying the LM Program requirement provided format, shall also be submitted.

Repair: Used when the nonconforming article, material or service can be corrected to a usable condition, although its condition will not be identical with drawing / specification requirements. “The organization shall

Supplier's shipping document. Supplier's shipping documentation shall include : (i) a statement detailing the corrective action taken to prevent recurrence of the cause of rejection or recommended action to avoid

QQB	Q	DIMENSIONAL INSPECTION REPORT	Inspection, Dimensional. Perform a 100% dimensional inspection on one part, randomly chosen, or, if more than one machining process line is used, one part chosen from each line to confirm that each line produces acceptable hardware. Record actual dimensional data for each selected part and ship one copy of the data with the hardware. First Article Inspection, Form 3, in accordance with AS9102, will satisfy the QQB requirements when Form 3 is fully accomplished for a given production run.
INSPECTIONS (Other)			
Q6A	Q	GOVERNMENT CONFORMANCE VERIFICATION REQUIREMENTS	Mandatory Government Conformance Verification action is required at your plant for the parts manufactured for this contract. Upon receipt of this contract, immediately contact your local Defense Contract Management Agency (DCMA) Quality Assurance Representative for compliance. See code QAQC13 for detailed instructions.
QAQC03	Q	AQC03 RIGHT OF ACCESS	Work under this purchase order/contract is subject to government or customer surveillance/inspection at organization's plant or sub-tier supplier's facility. The organization will be notified if a surveillance/inspection is to be conducted.
QAQC13	Q	AQC13 GOVERNMENT SOURCE INSPECTION	All work on this Purchase Contract is sueni

QPWB3	Q	PWB CONFORMANCE COUPON INSPECTION - THIRD PARTY	Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to shipment of flight units. Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for acceptance and included in the data package presented during LM Final Source inspection at the manufacturer facility. Coupon inspection shall be performed by a Program approved Third Party
QPWBLM	Q	PWB CONFORMANCE COUPON INSPECTION - LM	Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to shipment of flight units. Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for acceptance and included in the data package presented during LM Final Source inspection at the manufacturer facility. Coupon inspection shall be performed by LM. InceB (g)1.80 ( )1.8y0 (nd)-7.60 6 1 cg01 re f’ 52.0 (5 (d)9.3(r)-4.20 (a)2.7090 (i)-6-)-4.50 (p)175.a0 (i)-6p (s)-4.90 (e

QDTS	Q	DOCK TO STOCK PROCESS	This hardware has been designated to be included in the Dock to Stock process. This hardware will bypass receiving inspection and go straight to stock upon receipt as long as the part number on the Purchase Order (PO) matches the packing slip and there is no gross damage to packaging. As an approved dock to stock supplier to LM, this process does not wave contractual requirements called out within the PO.

QDM	Q	LOT DATE CODE TWO YEARS	Supplier shall, for each part identity, provide all parts with a lot-date-code no more than two (2) years prior to the date of the Purchase Order to LM
QM12	Q	MATERIAL TRACEABILITY FOR BUILD TO PRINT PURCHASES	The contractor shall provide and maintain material traceability for the items in the purchase agreement. Parts shall be identified with a unique lot number for each lot (manufacturer/heat/ lot/batch number) of raw material used in their fabrication. If hardware assembly is applicable to this purchase agreement, traceability shall be maintained through delivery and fabrication records shall summarize the identit( )-12.1ctrhaaralbre

f19

ENTIAL

QT9	Q	PWB PROCUREMENT DOCUMENT REQUIREMENTS	Printed wiring boards shall meet the requirements and Engineering Purchasing Specification(s) listed in the Procurement Document (PD). Quality records (i.e. material certifications, test data, mounts, coupons, etc.) shall be retrievable, within 24 hours after a request by LM, for 3 years after closure of this PD. Notify LM when the 3 year retention period expires and request further direction.
QVT	Q	SUPPLIER RETAIN TEST DOCUMENTATION FIVE YEARS	Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of five (5) years from the date of delivery.
QVT6	Q	SUPPLIER RETAIN TEST DOCUMENTATION SIX YEARS	Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of six (6) years from the date of delivery.
PROGRAM SPECIFIC			
GPS3			
QSQAP	Q	GPS3 QUALITY ASSURANCE PLAN	Supplier must comply with the requirements of the GPS III Subcontract Quality Assurance Plan 3GPS-PN-07-0602-FOP.
QGPSGC	Q	GROUP C TEST REVIEW	GPSIII Code Only: For MIL-PRF-38534 Class K components, the supplier shall perform the following: x Prior to accepting each purchase order received, the Supplier shall review Group C test requirements per MIL-PRF-38534 and identify when Group C requalification is required. x The Supplier shall provide an electronic copy of most recent test data to the Purchasing Agency for verification. x The Purchasing Agency will verify and instruct supplier. The Supplier shall provide a copy of the most recent group C test data as part of the final End Item Data Package (EIDP) with shipment.

			4) Plant shutdown or labor strike exceeding 90 days. The supplier shall notify in writing the SCA of any circumstances identified above which may necessitate a new FAI by submitting a Vendor Request for Information or Change (VRIC) in accordance with LMSSC/A689426. The supplier must not produce any production hardware until the LMSSC response has been issued.
QZ153	Q	A268127	

QZ318	Q	SMP010713U08	SMP010713U08 – Letter of Agreement between Lockheed Martin Space and Excelitas Technologies pertaining to quality verification supplier technical program management requirements (STPM) for the D5 high voltage detonator
QZ319	Q	SMP010786U06	SMP010786U06 - Product Assurance Quality Rqmts for Calibration/Verification Maintenance of Test Equipment
QZ32	Q	F120055	F120055, PAWS 48 - Manufacturing Supplier Control of Pre-Released Hardware
QZ323	Q	SMP010716U09A	SMP010716U09A - Subcontractor Procurement Requirements, for D5 Life Extension Heritage Resistor, Magnetics, Relays Selective Suppliers.
QZ33	Q	F120056	F120056, PAWS 94 - Advanced Procurement Program LMSC Product Assurance Source Surveillance

QZ90	Q	F120246

REVISION LOG

Date	Change	Details
10/17/2006	Added: QZ299	SMP010700U04 – FBM program specific
	Added: QD4K6	Test Facility Requirements – requested by Palo Alto, CA
	Added: QTC5	Authorized Dealer Dist – OEM – requested by Special Programs Sunnyvale, CA
	Added: QZ304	SMP012701U05 – FBM program specific
	Added: QZ305	SMP010704U05A – FBM program specific
	Added: QZ306	SMP010761U05 – FBM program specific
	Added: QZ307	SMP010782U05-24 – FBM program specific
	Added: QZ308	SMP010782U05-21 – FBM program specific
	Added: QZ309	SMP 010782U05-19 – FBM program specific
	Updated: QN5	Updated F120061 to Rev E, updated F120172 to Rev C
	Updated: QT8	Updated to reflect Parts, Materials & Processes
	Updated: QASLA	Updated to reflect PMP
	Updated: QZ241	Updated to reflect D915701 instead of D915700
	Edited: QZ94	Previously was not a complete sentence – FBM program specific
11/16/2006	Added: QT4E	Per FBM Request
	Added: QZ310	SMP010789U06 – FBM program specific
	Added: QZ311	SMP010790U06 – FBM program specific
	Updated: QYX	Per FBM Request
11/21/2006	Updated: QYX	Remove “onsite validation required” – FBM request
	Updated: QYW	Removed “onsite validation required” and addede “Third party registration by an accredited registrar will be accepted. Contractor declaring system compliance to AS9003 with no formal accredited registrar will be reviewed.” – FBM request
	Updated: QZ287	Updated to reflect Rev B – FBM request
	Updated: QASLB	Added reference to PMP Database
1/31/2007	Added: QZ312, QZ313, QZ314, QZ315	Per FBM Request
	Added: Q7Z	Lot Date Code 10 years
3/28/2007	Updated: QZ237	Per FBM Request
	Updated QTC2	Per R.Ormond (PQAR issue)
	Updated QZ286	Updated to reflect Rev C – per FBM request
	Updated: QZ109	Corrected document number – per FBM request
6/11/2007	Added QTM5	Rejected Material Resubmission – per FBM request
	Added QZ316	SMP010783U05A – FBM program specific
	Added QTM6	Mfg’d Articles Raw Material Test Reports – per FBM request

	Updated: QZ92	Per FBM Request
6/14/2007	Edited: QCF	Edit to wording per FBM Request
6/28/2007	Edited: QCF	Returned to original wording
8/20/2007	Update: QTP	Removed reference to Addendum 1 and 2
10/31/2007	Added: QTD2	Per FBM Request

[redacted]

	Added: QA10	CLASS 1 or CLASS 2 Changes; GPS3 Program Specific
	Added: QSQAP	QPS3 Quality Assurance Plan; GPS3 Program Specific
	Edited: QAQC09	Included approval requirements for Calibration System.
10/5/2009	Added: QT4F	Counterfeit EEE Part Avoidance, Detection, Mitigation, Disposition (SAE AS5553)
2/16/2010	Edited: QZ72, QZ318	Edited clause text to align with document text
	Edited: QZ109	Edited clause title and text to align with document text
5/4/2010	Added: QM8	3GPS-RQ-09-0080 and 3GPS-RQ-09-0081 for GPS111 for PWB
	Added: QB12 Updated: QA7	Certificate of Compliance for Subcontract Tin Mitigation

3/8/2011	Edited: QZ204, QZ238, QZ241, QZ253, QZ257, QZ263, QZ271	Minor FBM Code edits
3/9/2011	Removed: QZ184, QZ190, QZ195	Codes Deactivated
5/3/2011	Removed: QZ44, QZ45, QZ46, QZ57, QZ71, QZ74, QZ75, QZ89, QZ97, QZ98, QZ102	Codes Deactivated
7/22/2011	Removed: QTS	Replaced with QQTS
	Added: QQTS	Pind Inspection Required
	Added: QA2C	Orion Government Source Inspection
	Added: QVP	THAAD Quality Document 1A68327
	Added: QVQ	THAAD Quality document 1A68314
8/11/2011	Deleted deactivated yellow code column	
	Added: QB13	Ceramic Chip Delamination Test
	Edited: QXH	(Non-flight Material) to include EEE part marking when applicable
10/26/2011	Added: QD4K3	Quality Management System ANSI/NCSL Z540-1
	Edited: QAQC17	100% Attributes
	Edited: QD26	Edited for simplification
11/8/2011	Removed: QW1, QTZ3, QTZ4, QWR, QWS	Codes Deactivated due to nonuse
	Updated: QB11	Updated for additional clarification - added phrase "by weight"
12/12/2011		

3/8/2013	Added: QQ32A	*Added duplicate codes to accommodate required changes for P2P Use Replacement for Q32A
	Added: QTC2A	PreCap Inspection - for use with non-material procurement activity (similar to QAQC14A)
3/19/2013	Added: QV15	THAAD First Article Inspection – (QAQC15 with additional text regarding notification)
	Added: QD4K7	Quality Program Requirements (ANSI/NCSL Z540.3)
4/18/2013	Updated: QV15	FAI Production Lapse Clarification
5/21/2013	Updated: QPMT	Removed CoC submittal to a source inspector
6/5/2013	Updated: QZ152	Additional clarification regarding A268126 requirements for FBM
7/21/2013	Added: QQZ6	Duplicate text for QZ6 to correct P2P setup error
8/26/2013	Edited: QZ99	Replaced the word "transformer" with "transducers" for FBM
10/9/2013	Removed: Commercial Q-Codes	No longer in use by Space Systems
10/25/2013	Edited: QQWGC	Added referral to EDSS (Electronic Data Supplier Submittal)
12/12/2013	Removed: QTC7	Code Deactivated
	Updated: QTC6	Counterfeit Q-Code now applies to all materials for customer deliverables
2/11/2014	Removed: QTC4	Code Deactivated
3/7/2014	Updated: QB4, QAQC06	Additional requirement clarification
3/12/2014	Added: QBRIN1, QBRIN2	Orion program specific testing requirements
3/26/2014	Added: QQZ3	Duplicate text for QZ3 to correct P2P setup error
4/7/2014	Added: QQD4K7	Duplicate text for QD4K7 to correct P2P setup error
4/14/2014	Updated: QD13	Added Quality for objective evidence
4/15/2014	Added: QQS5A	FOD Q-Code Consolidation
5/15/2014	Edited: QT4B, QAQC02, QD4A, QD4B, QD4C	Replaced “contractor” or “organization” with “manufacturer”
	Edited: QA7	Replaced approved QMS with approved to AS9003 as a minimum
6/5/2013	Added: QQMY	Duplicate text for QMY to correct P2P setup error
6/18/2014	Updated: QA7	Added clarification
7/21/2014	Added: QQAQC09, QQD4K6, QQD4K3	Duplicate text to correct P2P setup error
9/29/2014	3.20 (Q)-5 (C09)2.40 (,)-10 (Q)-5.40 (Q)-4.10 (D)-1.90 (4)-9.20 (K)4.20 (6.47999 -12.478-12.478-12.478-12.478-12.478-12.478-12.478-12.478-12.47	

11/17/2015	Removed: Q19B, Q37, Q57, QA2C, QA4H, QAQC05, QAQC07, QAQC10, QAQC12, QAQC18, QAQC19, QAQC30, QAQC31, QB12, QCC, QD13, QD15, QD16, QD5, QD8, QGL, QLT, QP3, QQD4K7, QQMY, QQS5, QQS5C, QQT8, QQTC5, QS11, QS5B, QS7, QT4C, QT4F, QTB9, QTC1, QTC3, QTR	Codes Deactivated
	Edited: QAQC13	Updated text to align with the language required by the Acquisition Compliance matrix
9/26/2016	Removed: QTU	Code Deactivated
	Added: QDTS	Dock To Stock Process
	Added: QB14	Supplier Data Sheet Submittal
	Added: QQBR	Reduced Dimensional Inspection Report
	Updated: QCF	Updated text to include physical and electronic signature
	Updated: QAQC08	Updated text of where contractually required specifications are identified
	Updated: QD27	Updated text to remove reference to DEN 412610
6/5/2017	Added: QBRCD	Barcoded Label Requirement
	Updated: QS8	Updated text to include supplier submittal requirements
9/27/2017	Edited: QT4B, QD4A, QD4B, QD4C, QAQC02	Updated text to standardize verbiage and clarify substitution QMS certification
1/10/2018	Added: QPWB3	PWB Conformance Coupon Inspection - Third Party
	Added: QPQBLM	PWB Conformance Coupon Inspection - LMSSC
5/13/2018	Added: QSP	Special Process Approval and Certification
10/21/2019 *note-v2 is the same version and was only edited for errors	Removed: Q0H, QN2, QVQ, QAQC22, QPMT, QVS, Q14, QQBR, QVU, Q19A, QSTEU, QQVX, QLMPC, QT5, QM9, QB13, QTC2A, QYW, QBRIN1, QTL, QYX, QBRIN2, QV15, QT4D, QCAV, QVP, QT4E, QB3A, QAQC01, QA7, QAQC08	Codes deactivated due to lack of use/necessity
	Added: QOPR	
	Edited: QAQC14A	Title update
	Updated document layout to group quality codes by purpose and created change log template	
02/05/2020	Added: QD13	Reinstated QD13, Manned Space Flight, per request of the OPOC program.
04/27/2020	Updated: QBRCD Updated: QSP Updated: QAQC09	QBRCD updated to include link to step by step usage guide and a reference to Q4M. QSP updated to make reference for suppliers approved to Q4M. QAQC09 updated to replace a superseded calibration system reference.

	Updated: QZ320 Added: Q4M	QZ320 updated to replace SMP010762U08 with SMP10764U09 (per FBM request) Q4M code added for supplier requirement clarification. Q4M is NOT to be flowed on PO; the sole purpose is to provide information to suppliers that are Q4M approved. *An additional update to the doc was made to remove “Systems Company” from Lockheed Martin Space references.
06/01/2020	Updated: QC2	QC2 updated to require a minimum 1” font size and placement of time and

11/16/2023	Updated: QSP, QSPS Updated: QSQAP Updated: QAQC14 and QAQC14A Updated: QPOR	QSP, QSPS: Added clarification of the requirement for the contractor to review their approvals, QMS/SP, as well as any Subs used for processing. Added links to Exostar help guides. Removed special process definition. QSQAP: Added FOP to the end GPS III Subcontract Quality Assurance Plan 3GPS-PN-07-0602 per Program request. Fixed code name from QSQP to QSQAP (refer to revision log) QAQC14 and QAQC14A: Updated link in description to https://www.myexostar.com/?ht_kb=lmp2p-training-resources QPOR: Updated description verbiage as part of a process improvement (OET Idea 3340) to better clarify what action suppliers should take when they receive a purchase order with QAQC14.
12/05/2023	Redefined QTR	Repurposed inactive QTR code for Tape and Reel Required to improve visibility of requirements flow down to suppliers. Previous requirement was text placed in body of PR. Supports OET #5015.
12/19/2023	Corrected: QSP, QSPS	Added missing information that was left out in the previous revision.